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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 7, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-07.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/13/08                DISTRICT    : M6

     STATE/FEDERAL AID NO: 28-031-07        CONTRACT TIME :  100  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 28-031-07

     COMMUNITY TRANSPORTATION FUND 2008, NORTH VII                                                      28-031-07

                                                                                                        28-031-07

                                                                                                        OTHERS

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 06/11/08 to vendor CIRILLO BROS INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       669,208.63    108.4481% 100.0000%

   1    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $       617,077.58    100.0000%  92.2100%

   2    FONTANA CONCRETE CONTRACTORS, 25 MAPLE AVE, WILMINGTON, DE, 19804                $       623,990.63    101.1203%  93.2431%

   3    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $       651,439.78    105.5685%  97.3448%

   4    STRIPE-A-LOT, INC, 55 GERMAY DR, WILMINGTON, DE, 19804                           $       696,869.93    112.9307% 104.1334%

   5    SAM'S CONSTRUCTION LLC, 800-A PLANT STREET , WILMINGTON, DE, 19801               $       824,611.18    133.6317% 123.2218%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 202000                  19.000  CY   |      45.00000         855.00|      55.00000        1045.00|      40.00000         760.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 302007                 230.000  CY   |      33.00000        7590.00|      34.00000        7820.00|      30.00000        6900.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 302008                  54.000  CY   |      34.00000        1836.00|      35.00000        1890.00|      30.00000        1620.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0040 401511                 322.000  LF   |     100.00000       32200.00|     100.00000       32200.00|      91.00000       29302.00

  REMOVE AND CONSTRUCT SPEED HUMP         |                             |                             |

0050 401644                3400.000  TON  |      60.00000      204000.00|      58.80000      199920.00|      60.50000      205700.00

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0060 401665                 292.000  TON  |      72.00000       21024.00|      70.00000       20440.00|      68.00000       19856.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0070 401667                  70.000  TON  |      70.00000        4900.00|      80.00000        5600.00|      67.00000        4690.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 7, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-07.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/13/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 406001                3257.000  SYIN |       1.50000        4885.50|       1.50000        4885.50|       1.35000        4396.95

  HOT-MIX PATCHING                        |                             |                             |

0090 701004                 100.000  SY   |      68.00000        6800.00|      73.00000        7300.00|      67.00000        6700.00

  PORTLAND CEMENT CONCRETE VALLEY GUTTER, |                             |                             |

  8"                                      |                             |                             |

0100 701010                 220.000  LF   |      27.00000        5940.00|      27.25000        5995.00|      24.00000        5280.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0110 701021                3605.000  LF   |      16.00000       57680.00|      15.75000       56778.75|      15.00000       54075.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0120 705001                2469.000  SF   |       4.25000       10493.25|       4.25000       10493.25|       4.30000       10616.70

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0130 705002                2016.000  SF   |       5.25000       10584.00|       5.25000       10584.00|       5.30000       10684.80

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0140 705520                 250.000  SF   |      31.00000        7750.00|      33.00000        8250.00|      30.00000        7500.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0150 705526                3750.000  SF   |       8.50000       31875.00|       9.00000       33750.00|       8.95000       33562.50

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0160 708500                  21.000  EACH |     275.00000        5775.00|     200.00000        4200.00|     240.00000        5040.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0170 708504                   4.000  EACH |     300.00000        1200.00|     225.00000         900.00|     395.00000        1580.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0180 710001                  10.000  EACH |     850.00000        8500.00|     850.00000        8500.00|     875.00000        8750.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                  38.000  EACH |     400.00000       15200.00|     375.00000       14250.00|     385.00000       14630.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 718000                  30.000  LF   |      17.00000         510.00|      18.00000         540.00|      16.00000         480.00

  ROOF DRAINS                             |                             |                             |

0210 727502                   3.000  EACH |     475.00000        1425.00|     200.00000         600.00|     400.00000        1200.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0220 732500                 203.000  TON  |      33.00000        6699.00|      33.00000        6699.00|      34.00000        6902.00

  TOPSOIL                                 |                             |                             |

0230 734016                 609.000  SY   |       1.30000         791.70|       1.50000         913.50|       1.25000         761.25

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0240 735521                  10.000  SY   |       3.00000          30.00|       5.50000          55.00|       2.50000          25.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 7, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-07.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/13/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 742500                1256.000  HOUR |      37.78000       47451.68|      37.78000       47451.68|      37.78000       47451.68

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0260 742514                 125.000  HOUR |      54.78000        6847.50|      54.78000        6847.50|      54.78000        6847.50

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0270 743003                   4.000  EADY |     100.00000         400.00|      55.00000         220.00|     100.00000         400.00

  ARROWPANELS, TYPE C                     |                             |                             |

0280 743512                   4.000  EADY |     125.00000         500.00|     100.00000         400.00|     220.00000         880.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0290 748015                 160.000  SF   |      13.00000        2080.00|      13.00000        2080.00|      10.50000        1680.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0300 748019                2300.000  LF   |       0.75000        1725.00|       0.60000        1380.00|       1.05000        2415.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0310 748506                2300.000  LF   |       5.00000       11500.00|       1.00000        2300.00|       2.10000        4830.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0320 750000                   6.000  EACH |     370.00000        2220.00|     200.00000        1200.00|     250.00000        1500.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0330 758000                1473.000  SY   |      16.00000       23568.00|      16.00000       23568.00|      14.75000       21726.75

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0340 760000               31920.000  SYIN |       1.25000       39900.00|       0.92000       29366.40|       0.95000       30324.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0350 760006               16540.000  SY   |       2.00000       33080.00|       1.80000       29772.00|       1.90000       31426.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0360 762001                5542.000  LF   |       1.50000        8313.00|       1.50000        8313.00|       1.25000        6927.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0370 762002                 514.000  LF   |       6.00000        3084.00|       5.00000        2570.00|       5.00000        2570.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0380 763000                          LUMP |   19998.00000       19998.00|   10000.00000       10000.00|   11000.00000       11000.00

  INITIAL EXPENSE                         |                             |                             |

0390 763500                          LUMP |   19998.00000       19998.00|    8000.00000        8000.00|   13000.00000       13000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

     SECTION TOTALS                       |           $       669,208.63|           $       617,077.58|           $       623,990.63

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       669,208.63|           $       617,077.58|           $       623,990.63

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 7, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-07.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/13/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |STRIPE-A-LOT INC/APS         |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 202000                  19.000  CY   |      43.25000         821.75|      50.00000         950.00|      30.00000         570.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 302007                 230.000  CY   |      32.00000        7360.00|      43.25000        9947.50|      45.00000       10350.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 302008                  54.000  CY   |      32.00000        1728.00|      45.50000        2457.00|      45.00000        2430.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0040 401511                 322.000  LF   |      98.25000       31636.50|      85.00000       27370.00|      90.00000       28980.00

  REMOVE AND CONSTRUCT SPEED HUMP         |                             |                             |

0050 401644                3400.000  TON  |      60.00000      204000.00|      62.50000      212500.00|      75.00000      255000.00

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0060 401665                 292.000  TON  |      74.50000       21754.00|      68.00000       19856.00|      80.00000       23360.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0070 401667                  70.000  TON  |      74.50000        5215.00|      70.00000        4900.00|      80.00000        5600.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0080 406001                3257.000  SYIN |       1.45000        4722.65|       1.50000        4885.50|       1.50000        4885.50

  HOT-MIX PATCHING                        |                             |                             |

0090 701004                 100.000  SY   |      72.50000        7250.00|      75.00000        7500.00|     110.00000       11000.00

  PORTLAND CEMENT CONCRETE VALLEY GUTTER, |                             |                             |

  8"                                      |                             |                             |

0100 701010                 220.000  LF   |      30.25000        6655.00|      20.00000        4400.00|      22.00000        4840.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0110 701021                3605.000  LF   |      16.20000       58401.00|      18.00000       64890.00|      16.00000       57680.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0120 705001                2469.000  SF   |       4.65000       11480.85|       5.00000       12345.00|       5.50000       13579.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0130 705002                2016.000  SF   |       5.75000       11592.00|       6.50000       13104.00|       6.00000       12096.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0140 705520                 250.000  SF   |      32.50000        8125.00|      30.00000        7500.00|      32.00000        8000.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 7, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-07.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/13/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |STRIPE-A-LOT INC/APS         |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 705526                3750.000  SF   |       9.75000       36562.50|      15.00000       56250.00|      16.00000       60000.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0160 708500                  21.000  EACH |     225.00000        4725.00|     190.00000        3990.00|     300.00000        6300.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0170 708504                   4.000  EACH |     430.00000        1720.00|     200.00000         800.00|     300.00000        1200.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0180 710001                  10.000  EACH |     945.00000        9450.00|     950.00000        9500.00|     850.00000        8500.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                  38.000  EACH |     415.00000       15770.00|     450.00000       17100.00|     400.00000       15200.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 718000                  30.000  LF   |      17.50000         525.00|      20.00000         600.00|      10.00000         300.00

  ROOF DRAINS                             |                             |                             |

0210 727502                   3.000  EACH |     432.00000        1296.00|     300.00000         900.00|     300.00000         900.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0220 732500                 203.000  TON  |      36.50000        7409.50|      30.00000        6090.00|      34.00000        6902.00

  TOPSOIL                                 |                             |                             |

0230 734016                 609.000  SY   |       1.35000         822.15|       1.75000        1065.75|       2.00000        1218.00

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0240 735521                  10.000  SY   |       2.70000          27.00|       3.00000          30.00|       5.00000          50.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0250 742500                1256.000  HOUR |      37.78000       47451.68|      37.78000       47451.68|      37.78000       47451.68

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0260 742514                 125.000  HOUR |      54.78000        6847.50|      54.78000        6847.50|      54.78000        6847.50

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0270 743003                   4.000  EADY |      30.00000         120.00|      28.00000         112.00|     195.00000         780.00

  ARROWPANELS, TYPE C                     |                             |                             |

0280 743512                   4.000  EADY |     135.00000         540.00|     300.00000        1200.00|     300.00000        1200.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0290 748015                 160.000  SF   |      13.00000        2080.00|      12.75000        2040.00|       5.00000         800.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0300 748019                2300.000  LF   |       0.55000        1265.00|       0.55000        1265.00|       2.00000        4600.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0310 748506                2300.000  LF   |       0.80000        1840.00|       0.83000        1909.00|       5.00000       11500.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 7, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-07.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/13/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |STRIPE-A-LOT INC/APS         |SAM'S CONSTRUCTION LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 750000                   6.000  EACH |     270.00000        1620.00|     100.00000         600.00|     200.00000        1200.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0330 758000                1473.000  SY   |      16.00000       23568.00|      16.00000       23568.00|      15.00000       22095.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0340 760000               31920.000  SYIN |       0.95000       30324.00|       1.25000       39900.00|       2.00000       63840.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0350 760006               16540.000  SY   |       1.90000       31426.00|       2.50000       41350.00|       4.00000       66160.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0360 762001                5542.000  LF   |       1.35000        7481.70|       2.00000       11084.00|       3.00000       16626.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0370 762002                 514.000  LF   |       5.50000        2827.00|       8.00000        4112.00|       5.00000        2570.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0380 763000                          LUMP |   12500.00000       12500.00|   18000.00000       18000.00|   15000.00000       15000.00

  INITIAL EXPENSE                         |                             |                             |

0390 763500                          LUMP |   22500.00000       22500.00|    8500.00000        8500.00|   25000.00000       25000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

     SECTION TOTALS                       |           $       651,439.78|           $       696,869.93|           $       824,611.18

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       651,439.78|           $       696,869.93|           $       824,611.18

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


